

STATEMENT OF WORK FOR SOFTWARE SERVICES

Supplier: CTIND | Customer: FITTUB | Healthcare Fitness App | USD Billing

This Statement of Work (“SOW”) for software development services is executed between:

- CTIND, a company/service provider organization located at [Supplier Address] (hereinafter referred to as “CTIND” / “Service Provider”).
- FITTUB, a customer organization located at [Customer Address] (hereinafter referred to as “Client”).

This SOW shall be subject to the terms and conditions of the Services Agreement dated 01-Aug-2026 (the “Agreement”) by and between CTIND and FITTUB, which shall be incorporated into this SOW by reference.

1 1. Description of Software Development Services

CTIND shall provide software development, quality engineering, project management, and related implementation support services to help FITTUB build a healthcare fitness mobile and web application. The application is intended to support wellness engagement, activity tracking, personalized fitness goals, nutrition logging, user dashboards, approved wearable integrations, and secure health-data workflows, subject to FITTUB’s product direction and applicable privacy/regulatory requirements.

The services will be delivered on a time and materials basis and may include discovery refinement, solution design, UI/UX collaboration, application development, API integration, test automation, release support, and production transition assistance.

2 2. Indicative In-Scope Services

Area	Scope Description
Product & UX support	Refine user journeys, feature backlog, wireframes, and acceptance criteria for fitness, wellness, and healthcare engagement features.
Mobile app development	Build iOS and Android app features including onboarding, user profile, goal setting, workout plans, activity tracking, reminders, and progress dashboards.
Web/admin portal	Develop admin capabilities for content configuration, user support workflows, plan management, notifications, and reporting dashboards.
Backend & APIs	Design and implement secure backend services, APIs, authentication workflows, role-based access controls, and integration points.
Wearable/health integrations	Integrate with FITTUB-approved wearable/device APIs and health data sources, subject to availability of third-party licenses and sandbox access.
Quality engineering	Perform functional testing, API testing, mobile compatibility testing, regression testing, accessibility checks, and test automation for agreed critical flows.
Release support	Support deployment planning, app store release readiness, defect triage, warranty support, and knowledge transition.

3 3. Indicative Deliverables and Future Dates

Deliverable	Description	Sample Future Target Date
Project initiation pack	Kick-off deck, governance cadence, communication plan, project plan, risk log, and initial backlog.	10-Aug-2026
Solution design pack	Architecture overview, integration approach, non-functional considerations, data flow view, and integration plan.	24-Aug-2026
Sprint 1 demo	User registration, login, profile setup, basic goals, and initial dashboard flows.	11-Sep-2026
Sprint 2 demo	Workout plan, activity tracking, nutrition log, reminders, and admin content configuration.	09-Oct-2026
MVP application build	Core mobile application and admin portal features ready for system testing.	30-Oct-2026
Testing evidence pack	Test summary, defect metrics, regression evidence, automation summary, and release readiness inputs.	13-Nov-2026
Production transition pack	Deployment checklist, support runbook, known issues, KT material, and handover notes.	27-Nov-2026

4 4. Out of Scope

- Medical diagnosis, treatment recommendation, clinical decision support, or regulated medical device functionality unless separately agreed in writing.
- Procurement fees for third-party platforms, app store subscriptions, wearable integrations, cloud subscriptions, messaging gateways, analytics tools, and other licenses.
- Independent security certification, regulatory certification, HIPAA/GDPR/legal advisory, penetration testing by a certified third party, and production infrastructure ownership unless separately contracted.
- Post-production managed services beyond the agreed release support period.

5 5. Service Provider Entities

CTIND shall be responsible for performance and invoicing for services delivered under this SOW and for conformance to specifications under this SOW and the Agreement. Pending completion of onboarding of the relevant service provider entity in Client's systems, any other duly onboarded CTIND entity may, on an interim basis, issue invoices and collect payments on behalf of such service provider entity, if agreed in writing by the parties.

6 6. Estimated Start and End Dates

Item	Sample Future Date / Detail
Estimated start date	01-Aug-2026
Estimated end date	30-Nov-2026
Extension	The estimated end date may be extended by exchange of written communication between the parties.

7 7. Team Size

Role	Indicative Count	Location	Notes
Project Manager / Scrum Master	1	Offshore	Governance, planning, reporting, and coordination.
Business Analyst / Product Owner Support	1	Offshore	Backlog, acceptance criteria, demos, and stakeholder alignment.
Solution Architect	0.5	Offshore	Architecture guidance and technical oversight.
Mobile Developers	3	Offshore	iOS/Android cross-platform app development.
Backend Developers	2	Offshore	API, backend services, integrations, and data layer.
Frontend/Admin Portal Developer	1	Offshore	Admin web portal implementation.
QA Engineers	2	Offshore	Manual and automation testing.
UI/UX Designer	0.5	Offshore	Experience design support and design handoff.

Requests for any reduction in team size shall require an advance notice of 30 days.

8 8. Renewal

The end date of this SOW shall automatically stand extended by one month unless otherwise notified by FITTUB to the contrary at least one month prior to the then current end date.

9 9. Billing Rates in USD

Role / Resource Category	Indicative FTE	Sample USD Rate / Hour	Estimated Monthly Billing
Project Manager / Scrum Master	1.0	USD 75.00	USD 13,781.25
Business Analyst / Product Owner Support	1.0	USD 65.00	USD 11,943.75
Solution Architect	0.5	USD 90.00	USD 8,268.75
Mobile / Backend / Frontend Developer	6.0	USD 70.00	USD 77,175.00
QA Engineer / Automation Engineer	2.0	USD 55.00	USD 20,212.50
UI/UX Designer	0.5	USD 60.00	USD 5,512.50

Estimated monthly billing is calculated using 21 working days per month and 8.75 hours per day for offshore resources. The sample estimated monthly billing for the indicative team composition is USD 136,893.75. Actual billing shall be based on approved timesheets, actual resource deployment, agreed hourly rates, and the terms of the Agreement.

Client shall be invoiced monthly on a time and materials basis. Any extra hours worked on a weekday shall be billed at the same rate. Any overtime work over a weekend/holiday shall be billed at 25% higher billing rate. Temporary additional resources deployed for less than 3 months will be billed at 15% higher billing rates.

10 10. Payment Terms

Payment terms are as per the Agreement. If the Agreement does not specify payment terms, FITTUB shall pay undisputed invoices within 30 days from the date of receipt of invoice.

11 11. Key Assumptions and Client Responsibilities

- FITTUB shall provide timely access to product stakeholders, business requirements, design inputs, sample content, acceptance criteria, app store accounts, test data, environments, cloud subscriptions, and required third-party systems.
- FITTUB shall be responsible for final approval of product positioning, wellness content, privacy notices, consent language, regulatory interpretation, and user-facing claims.
- FITTUB shall provide access to wearable/device API sandboxes, developer accounts, documentation, and production credentials as applicable.
- Any delay in dependencies, decisions, approvals, environments, licenses, or access may impact schedule, cost, and deliverables.

12 12. Subcontractors

N.A. No subcontractors are currently proposed for the purpose of services under this SOW. Any future subcontractor involvement shall be subject to written agreement between the parties, if required under the Agreement.

13 13. Accelerators / Contractor IP

Project deliverables may include pre-existing CTIND frameworks, reusable code components, templates, testing utilities, DevOps scripts, API integration patterns, project management artefacts, and quality engineering accelerators (“Accelerators”). CTIND shall retain ownership of all rights, title, and interests, including all intellectual property rights, in such Accelerators. CTIND grants FITTUB a royalty-free license in Accelerators solely for utilization of project deliverables under this SOW.

14 14. Third-Party Tools / Materials

In case any third-party licenses are required for performance of Services, FITTUB shall procure such third-party licenses at its cost and provide necessary access to CTIND. FITTUB shall ensure that it has valid licenses to use such third-party software, is authorized to provide access to CTIND, and has adopted necessary internal processes to comply with license conditions. Potential third-party tools/materials may include cloud hosting services, API gateways, app store developer accounts, crash analytics, push notification services, messaging gateways, analytics tools, wearable APIs, health data APIs, and test automation/browser device farm platforms, as approved by FITTUB.

15 15. Payment Entitlement

CTIND shall be entitled to payment for all services performed up to the effective date of expiry or termination.

16 16. Acceptance Criteria

- Deliverables shall be reviewed against agreed requirements, user stories, acceptance criteria, and mutually agreed test evidence.
- FITTUB shall provide acceptance or written feedback within 5 business days of deliverable submission. If no response is received within this period, the submitted deliverable shall be deemed accepted for project progression purposes unless otherwise specified in the Agreement.
- Defects shall be triaged based on mutually agreed severity levels and resolved in line with the project plan and release priorities.

17 17. Change Control

Any material change to scope, assumptions, timelines, technologies, team size, deliverables, acceptance criteria, or third-party dependencies shall be managed through written change control, including impact assessment for effort, schedule, and commercial terms.

18 18. Signatures

For FITTUB	For CTIND
Authorized Signatory: _____	Authorized Signatory: _____

Name: _____	Name: _____
Title: _____	Title: _____
Date: _____	Date: _____

Note: This is a sample draft based on the provided SOW template. Commercials, legal clauses, addresses, MSA details, data protection clauses, and regulatory obligations should be reviewed and finalized by the appropriate legal/commercial stakeholders before use.