

STATEMENT OF WORK

Supplier: CTIND | Customer: ClientDBA | Physician Diagnostic AI Rules Engine

MADE UNDER MASTER SERVICES AGREEMENT DATED 01-Aug-2026

This Statement of Work ("SOW") is made on 01-Aug-2026 by and between:

- CTIND, a company/service provider organization located at [Supplier Address] (hereinafter referred to as "CTIND" / "Service Provider").
- ClientDBA, a customer organization located at [Customer Address] (hereinafter referred to as "Client").

This SOW shall be governed by the terms and conditions contained in the Master Services Agreement dated 01-Aug-2026 (the "Agreement") between ClientDBA and CTIND.

NOW, THEREFORE, CTIND and ClientDBA agree as follows:

1. CTIND Service Provider Entity

CTIND shall be responsible for performance, delivery, and invoicing for services performed under this SOW and for conformance of the deliverables to specifications expressly agreed under this SOW and the Agreement.

2. Term of the SOW

This SOW shall be effective from 01-Aug-2026 ("SOW Effective Date"). The duration of the SOW shall be five (5) months from the SOW Effective Date, or any revised duration mutually agreed between the parties ("Agreed Duration"). The project under this SOW is expected to be completed by 31-Dec-2026 or any other extended date as mutually agreed between the parties ("Agreed Completion Date").

3. Scope of Services ("Services")

3.1 In Scope

CTIND shall design, build, test, and support deployment readiness for a physician diagnostic support tool using an AI-enabled rules engine. The tool is intended to assist qualified physicians by generating suggested diagnostic insights based on blood test parameters and predefined clinical/business rules configured and approved by ClientDBA.

Workstream	In-Scope Services
Discovery and requirements	Conduct workshops, document functional requirements, non-functional requirements, user roles, sample workflows, blood test parameter list, rule inputs, and acceptance criteria.
Clinical rule configuration support	Implement configurable rules for blood test parameter ranges, exception flags, rule prioritization, suggested diagnostic categories, and explanatory output text as approved by ClientDBA.
AI rules engine implementation	Develop deterministic and AI-assisted rules engine components to process patient blood test parameters and generate suggested diagnostic outputs for physician review.
Physician user interface	Develop user interface for physicians to view patient parameters, alerts, suggested diagnostic outputs, rule rationale, confidence labels where applicable, and override/feedback fields.
Admin configuration module	Develop administrative capability to configure parameters, reference ranges, rule thresholds, diagnostic categories, and version-controlled rule updates.
Audit trail and explainability	Capture rule version, input parameters, output suggestion, physician action, override reason, timestamp, and user identifier to support traceability and review.
Testing and validation support	Perform functional testing, integration testing, regression testing, data validation checks, user acceptance test support, and defect remediation for agreed scope.
Deployment readiness	Prepare deployment checklist, release notes, known issue log, configuration guide, technical handover, and knowledge transfer material.

3.2 Out of Scope

- The tool shall not be treated as a standalone medical diagnosis, treatment prescription, or automated clinical decision-making system unless expressly agreed in a separate written agreement.
- Final diagnosis, patient management, care decisions, regulatory approvals, medical content approval, clinical validation, and clinical safety sign-off shall remain the responsibility of ClientDBA and its qualified clinical stakeholders.
- Procurement costs for cloud infrastructure, third-party AI platforms, medical knowledge bases, LLM/API subscriptions, security tools, laboratory interfaces, EHR integrations, and production monitoring tools are excluded unless specifically included in this SOW.

- Independent regulatory certification, SaMD/medical device classification support, legal advisory, HIPAA/GDPR advisory, formal penetration testing by a certified third party, and post-production managed services are excluded unless separately agreed.

4. Delivery Milestones

Delivery Milestones are set out in Annexure 1. If delivery of any milestone is delayed due to causes attributable to ClientDBA, CTIND will be entitled to revise its delivery schedule and charge additional fees to ClientDBA through the change management process.

5. Assumptions

- ClientDBA shall provide sample blood test parameter datasets, reference ranges, clinical rules, diagnostic categories, and physician review feedback required for implementation and testing.
- ClientDBA clinical stakeholders shall review and approve all medical logic, rule thresholds, clinical labels, disclaimers, and user-facing suggested diagnostic text before production use.
- Scope assumes a web-based application with a configurable rules engine and no live production EHR/LIS integration unless added through change control.
- The initial release will support agreed blood test parameters and diagnostic suggestion categories documented during discovery. Additional parameters, conditions, or integrations will be handled through change request.
- ClientDBA shall provide timely access to environments, APIs, infrastructure, test users, sample data, security policies, and decision-makers.

6. Acceptance Criteria

- Each milestone shall be assessed against agreed requirements, user stories, acceptance criteria, test cases, and approved rule configuration for that milestone.
- Suggested diagnostic output must be traceable to configured rules, input parameter values, applicable thresholds, and rule version used at the time of generation.
- The tool must display appropriate physician-review language clarifying that diagnostic suggestions are for clinical support and not a substitute for physician judgment.
- Critical and high-severity defects mutually agreed as blocking release shall be resolved or have an approved workaround before milestone acceptance.

7. Acceptance Process

Within ten (10) business days from delivery of each milestone (“Acceptance Period”), ClientDBA shall complete user acceptance testing for the relevant milestone as per the acceptance criteria mutually agreed between the parties and provide written conformance/acceptance or non-conformance for the same. If ClientDBA fails to provide such conformance or non-conformance within the Acceptance Period, the milestone shall be deemed accepted by ClientDBA.

8. Client Dependencies

- Clinical rule owners, physician SMEs, product owner, security contact, infrastructure contact, and UAT users shall be made available for workshops, reviews, approvals, and milestone acceptance.
- ClientDBA shall provide approved blood test parameter list, reference ranges, sample anonymized datasets, clinical-rule documentation, diagnostic categories, and relevant disclaimers.
- ClientDBA shall provide development/test environments, application access, test credentials, API documentation, data dictionaries, and third-party licenses, if applicable.
- Delays in approvals, sample data, environments, licenses, access, security reviews, or clinical validation may impact delivery dates and fees.

9. Change Management Process

The parties may introduce changes in scope of Services, deliverables, acceptance criteria, assumptions, dependencies, and timelines through a written change order or amendment signed by both parties. Any additional blood test parameters, diagnostic categories, integrations, advanced AI/ML model development, production support, security certification, or regulatory support not expressly included in this SOW shall be treated as a change request.

10. Fees and Invoicing

In consideration of the Services under this fixed price SOW, ClientDBA shall pay CTIND total fees of USD 275,000 (“SOW Fees”). The SOW Fees are exclusive of applicable taxes, which shall be charged separately, if applicable. Payments under this SOW shall be made as per the payment terms of the Agreement. If the Agreement does not specify payment terms, undisputed invoices shall be payable within thirty (30) days from receipt of invoice.

Milestone	Milestone Fee	Invoice Trigger
M1 - Discovery and Requirements Sign-off	USD 45,000	On acceptance or deemed acceptance of M1 deliverables
M2 - Solution Design and Prototype	USD 55,000	On acceptance or deemed acceptance of M2 deliverables
M3 - AI Rules Engine and Admin Configuration Module	USD 75,000	On acceptance or deemed acceptance of M3 deliverables
M4 - Physician UI, Audit Trail, and Integrated Testing	USD 65,000	On acceptance or deemed acceptance of M4 deliverables
M5 - UAT Support, Deployment Readiness, and Knowledge Transfer	USD 35,000	On acceptance or deemed acceptance of M5 deliverables
Total Fixed Price	USD 275,000	Milestone-based invoicing

11. Expenses

The current scope does not include travel or onsite services. Any out-of-pocket expenses, including travel, lodging, boarding, and local conveyance, if requested and pre-approved by ClientDBA, shall be reimbursed at actuals in accordance with the Agreement or a mutually agreed written approval.

12. Location of Resources

Offshore resources will be based out of India or any other place of work assigned by CTIND under this project as the base location. The current scope of Services does not include onsite services. Any change to this assumption will require the parties to follow the change management process.

13. Subcontractors

N.A. No subcontractors are currently proposed for the purpose of services under this SOW. Any future subcontractor involvement shall be subject to written agreement between the parties, if required under the Agreement.

14. Accelerators / CTIND IP

Project deliverables may include pre-existing CTIND frameworks, reusable code components, templates, rules-engine patterns, test automation scripts, DevOps scripts, AI prompt/configuration templates, audit trail patterns, and quality engineering accelerators (“Accelerators”). CTIND shall retain ownership of all rights, title, and interests, including intellectual property rights, in such Accelerators. CTIND grants ClientDBA a royalty-free license in Accelerators solely for utilization of project deliverables under this SOW.

15. Third-Party Tools / Materials

In case any third-party licenses are required for performance of Services, ClientDBA shall procure such third-party licenses at its cost and provide necessary access to CTIND. ClientDBA shall ensure that it has valid licenses to use such third-party software, is authorized to provide access to CTIND, and has adopted necessary internal processes to comply with license conditions.

Potential third-party tools/materials may include cloud hosting, database services, AI/LLM APIs or platforms, rules-engine libraries, identity provider, secure file transfer tools, test management tools, code repository, DevOps pipeline, and monitoring tools as approved by ClientDBA.

16. Payment Entitlement

CTIND shall be entitled to payment for all services performed up to the effective date of termination including fees for any accepted milestones, work in progress, and any pre-approved investments and third-party costs incurred for or on behalf of ClientDBA.

17. Signatures

IN WITNESS WHEREOF, the parties set forth below have executed this SOW as of the Effective Date.

For ClientDBA	For CTIND
Authorized Signatory: _____	Authorized Signatory: _____
Name: _____	Name: _____
Title: _____	Title: _____
Date: _____	Date: _____

Annexure 1 - Milestone Based Delivery Plan

Deliverables will be delivered as per the schedule specified below:

#	Brief Description of Milestone Deliverable(s)	Estimated Due Date of Milestone Deliverables from Effective Date	Milestone Fee
1	Discovery workshops, requirements specification, parameter list, clinical rule inventory, non-functional requirements, project plan, and acceptance criteria.	15-Aug-2026	USD 45,000
2	Solution architecture, data flow, UX wireframes, solution prototype, rules-engine design, and technical design document.	15-Sep-2026	USD 55,000
3	AI rules engine, configurable blood test parameter rules, admin configuration module, rule versioning, and initial unit/integration testing evidence.	31-Oct-2026	USD 75,000
4	Physician-facing UI, suggested diagnostic output screen, audit trail, explainability view, integrated testing, regression testing, and defect remediation.	30-Nov-2026	USD 65,000
5	UAT support, deployment readiness package, release notes, known issue log, configuration guide, KT sessions, and final handover.	31-Dec-2026	USD 35,000

*If any delivery of a milestone is delayed due to causes attributable to ClientDBA, CTIND will be entitled to revise its delivery schedule and charge additional fees to ClientDBA through the change management process.

Annexure A-1 - Change Request Template

Change Request # ____ dated <<Date>> ("Effective Date") is made part of the SOW dated 01-Aug-2026 between ClientDBA and CTIND.

Change Area	Description of Requested Change
Term of the SOW	[Define revised timelines, if there is a change]
Scope of Services	[Describe revised scope or changes in milestones, if applicable]
Fees	[State revised fees or fee impact, if applicable]
Other Terms	[Specify any other change, if applicable]

All other terms of the SOW shall remain in full force and effect unless expressly modified through the approved change request.

Note: This sample SOW is prepared for drafting purposes. Commercial, legal, data protection, AI governance, medical/regulatory, and client-specific obligations should be reviewed and finalized by appropriate stakeholders before execution.